

ADDENDUM NO. 1  
WATER SYSTEM IMPROVEMENTS  
CONTRACT 17-01  
WATER SYSTEM MASTER METERING AND SERVICE LINE REPLACEMENT  
HOHENWALD, TENNESSEE  
WAUFORD PROJECT NO. 2053

Date of Addendum: Friday, May 5, 2017  
Bid Opening: Tuesday, May 9, 2017, 2:00 P.M. Central Time

1. Detailed Specifications, Information for Bidders, Paragraph 9. Time of Completion and Liquidated Damages, Page 4:

Modify this paragraph as follows:

“Bidder must agree to commence work on or before a date to be specified in a written “Notice to Proceed” of the Owner and to fully complete the project within **120** consecutive calendar days thereafter. Bidder must agree also to pay as liquidated damages, the sum of \$500.00 for each consecutive calendar day thereafter as hereinafter provided in the Supplemental General Conditions.”

2. Detailed Specifications, Bid Form Clarification, not a change in item:

- Item 8. Connect new 3/4 –inch or 1-inch...and terminating old service at the water main, *etc.*

This item includes all materials, service plug and/or wrap around coupling, *etc.*, to completely disconnect and seal the old service connection by all means to prevent future leaks.

3. Detailed Specifications, Agreement, Page 25:

Modify this paragraph as follows:

“The Contractor agrees to commence work under this contract on or before a date to be specified in a written “Notice to Proceed” of the Owner and to fully complete the project within **120** consecutive calendar days thereafter. The Contractor fully agrees to pay, as liquidated damages, the sum of \$500.00 for each consecutive calendar day thereafter as hereinafter provided in Paragraph 3 of the Supplemental General Conditions.”

4. Detailed Specifications, Section 1, General Scope and Special Provisions, Paragraph 4, Time of Completion and Liquidated Damages, Page DS 1-2:

Modify this paragraph as follows:

“Time is of the essence on this contract and work shall be prosecuted in a timely manner. The work shall be constructed in such a manner that portions of the systems can be placed into service as soon as possible.

Time of completion for Contract 17-01 is **one hundred twenty (120)** calendar days.

If the work is not completed in the time specified, liquidated damages in the amount of five hundred dollars (\$500.00) per calendar day will be deducted from the compensation otherwise due to the Contractor(s) in accordance with the Contract Documents for each calendar day thereafter, Sundays and holidays included, that the work remains uncompleted.”

J. R. WAUFORD & COMPANY,  
CONSULTING ENGINEERS, INC.



---

J. Gregory Davenport, P.E.  
Tennessee License No. 104881