

ADDENDUM NO. 2
CONTRACT 16-1 I-40 ADVANTAGE WATER TRANSMISSION LINE
SDG GRANT #50461
BROWNSVILLE, TENNESSEE
WAUFORD PROJECT NO. 3620


Date of Addendum: Monday, November 28, 2016
Construction Bid Date: 10:00 AM Local Time, Thursday, December 1, 2016

1. Construction Plans, Sheet 4, CSX Crossing, CLARIFICATION.

CSX requires CSX staff to be onsite during the boring of the CSX railroad. Brownsville Energy Authority will pay these fees for the first five (5) days of boring. If the bore takes longer than five days the contractor will reimburse Brownsville Energy Authority the cost of the additional days.



J. R. WAUFORD & COMPANY,
CONSULTING ENGINEERS, INC.


W. Scott Daniel, P.E.
Tennessee License No. 104425